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SCOPE OF SERVICES



Scope of Work 
 

SCOPE OF SERVICES 
ARCHITECT-ENGINEER SERVICES 

 FOR  
 

Phase I Environmental Site Assessment 
 

FOR 
OF 

LAKEFRONT AIRPORT FLOODWALLS, CITRUS LAKEFRONT LEVEE, LINCOLN BEACH 
FLOODWALL, NOE LAKEFRONT LEVEE, NEW ORLEANS EAST LEVEE – SOUTH POINT TO CSX 
RR, NEW ORLEANS EAST LEVEE -–  CSX RR GATE,  AND NEW ORLEANS EAST BACK LEVEE – 

CSX  RR TO  MICHOUD CANAL EAST FLOODWALL 
ORLEANS PARISH, LA 

FEDERAL PROJECT NUMBERS:  LPV 105 – 111 
 
 
 

 
INTRODUCTION 
 

Due to severe damages from Hurricane Katrina, the Corps of Engineers is rehabilitating and improving 
the flood protection system of southeast Louisiana.  As part of this work, The Levees reaches identified above 
and shown in drawings 1-7 will be enlarged with compacted fill to authorized grade.  The footprint of these 
enlarged levees will not exceed the limits of the existing right-of-way. The footprint of this enlarged levee will 
not exceed the limits of the existing right-of-way at this time; however, when this levee is eventually brought to 
the 100-year flood elevation, the footprint will likely increase outside of the existing right-of-way, by as much 
as 1000 feet on either side of the levee crown. On one reach, there will is the possibility of a realignment, 
described in the supplemental information below.  

 
A Phase I Environmental Site Assessment (ESA) will be performed to investigate the potential presence 

of hazardous, toxic, or radioactive waste (HTRW) in the vicinity of the proposed construction, to ensure that 
suitable and safe fill materials are utilized for levee construction. The Phase I will be conducted in compliance 
with ASTM Standard 1527-05, “Standard Practice for Standard Practice Environmental Site Assessments: 
Phase I Environmental Site Assessment Process”(November 1, 2005).  The focus of the Phase I ESA will be to 
review existing and past historical information regarding the site.  The Phase I ESA will document the past 
history of the site to determine the potential presence of any HTRW, in order to avoid any areas of concern. 

 
 
 
 

Description of Work
 
TASKS 
 



The Contractor shall conduct the following Tasks in the execution of the Phase I ESA.  
 
 Task 1: Environmental Database Search  
 
 The Contractor shall review past environmental databases, as stipulated within the ASTM standards.  At 
a minimum, the Contractor shall search the following databases, as appropriate for the property, to help 
determine if hazardous sites or serious local environmental problems may exist on or immediately adjacent (see 
radius specifications) to the property: 
 

* The National Priorities List (1 mile radius); 
 
* Delisted National Priorities Lists (½ mile radius); 

 
* The Comprehensive Environmental Response, Compensation, and Liability Information System 

(½ mile radius); 
 
* The Comprehensive Environmental Response, Compensation, and Liability Information System 

No Further Remedial Action Planned Database (½ mile radius); 
 

* The Solid Waste Landfills/Facilities Database (½ mile radius); 
 

* The Emergency Response Notification System and Hazardous Materials Incident Reporting 
System (¼ mile radius); 

 
* The Resource Conservation and Recovery Information System (½ mile radius for treatment, 

storage or disposal (TSD) facilities and ¼ mile radius for generators); 
 

* Any state listing of registered and leaking underground storage tanks (¼ and ½ mile radii, 
respectively); 

 
* The Louisiana Inactive and Abandoned Sites List (1 mile radius); and, 

 
 * Louisiana Department of Natural Resources Oil and Gas Wells Database (1 mile radius). 
 
 In addition, the Contractor shall conduct a review of the site history, background information and 
preliminary data available from the State of Louisiana and/or other sources, including an environmental 
regulatory database search report prior to conducting site inspections.  The contractor shall also verify property 
boundaries and past ownerships.  No title search will be required.  The review shall be conducted to help 
establish the type of activities that were previously conducted on the property.  Standard historical sources that 
are reasonably ascertainable, such as fire insurance maps, USGS topographic maps, historical aerial 
photographs, city directories, and building department records shall be reviewed.   
 
Task 2: Site Inspection/Interviews
 
 The contractor shall conduct interviews with individuals having past experience and knowledge of the 
site, prior to conducting a detailed site inspection.  Interviews with the State NDEQ regarding Large Quantity 



Generators(LQG) and Small Quantity Generators (SQG) located in the general vicinity of the project location 
are recommended. The inspection shall include the review of available historical aerial photographs of the site 
and surrounding properties.  The site inspection shall not be limited to the property under consideration, but the 
adjacent properties shall also be inspected based on legal access.  Site plans and topographic maps, where 
available, shall also be reviewed.  The site inspection shall include an inventory of former chemical usage and 
waste generated on the site (if available); information on aboveground and underground storage tanks; available 
Superfund Amendments and Reauthorization Act (SARA) Title III reporting information; environmental 
permitting information and permits from local, state, or federal agencies; engineering reports and surveys 
relevant to environmental issues; records of claims, litigation, spills, noncompliance, complaints, etc., related to 
environmental practices; environmental monitoring data, including groundwater and soil testing, local geology 
and hydrogeology in the vicinity of the site; and data on electrical equipment containing polychlorinated 
biphenyl (PCB) fluids.  Interviews shall be conducted with knowledgeable persons regarding site history.  This 
may include, but is not limited to current and past owners of the property. 
 
 Task 3: Draft Report Preparation 
 
 A draftt report for the following reaches and combined reaches will be generated. These reports will be 
given the following priority and will be submitted according the following schedule. These reports will 
document the results of the research, interviews, on-site inspections, and other findings.  The reports shall 
provide an overall assessment of past activities and recognized environmental conditions, if any.  If additional 
investigations are warranted, the report shall  describe, in general, the activities recommended.   
 
 

 
LEVEE 
REACH 

PRIORITY DRAFT 
REPORT DUE 

FINAL 
REPORT DUE 

LPV 109 1 01/15/07 01/25/07 
LPV 

105,106,107 
2 01/15/07 01/25/07 

LPV 108 3 01/22/07 02/02/07 
LPV 110,111 4 01/22/07 02/02/07 

 
 
 
 
 
 
Task 4:  Review Draft Phase I ESA Report 
 
 The Corps of Engineers shall be given the opportunity to review the draft Phase I ESA Report to ensure 
compliance with the Scope of Work and to ensure all tasks and activities are addressed in the report.  The Corps 
shall provide the contractor a list of all comments requesting clarification and resolution in the final report no 
more than four working days after receipt of the draft document. 
  
 Task 5:  Final Report /Distribution and Formal Presentation 
 



 Upon receipt of all comments, the Contractor shall make all necessary changes to the report.  The 
Contractor shall provide 3 original copies of the final report with one copy of the report on compact disc (CD) 
to the Contracting Officer by according the schedule identified above.   
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November 14, 2006 
 
 
 
Earth Tech, Inc. 
536 Washington Avenue 
New Orleans, LA  70130 
 
U.S. Army Corps of Engineers, New Orleans District 
Hurricane Protection Contracting Division 
Attn:  Mr. Jack Little 
P.O. Box 60267 
New Orleans, LA   
 
Subject: Contract No. DACA45-03-D-0032 (ERS Contract) 
 Submittal of Proposal for Phase I Environmental Site Assessments 
 Federal Project Numbers:  LPV105 through 111 
 New Orleans, Louisiana 
 
Dear Mr. Little: 
 
Enclosed is Earth Tech’s revised cost proposal for the subject task order under Earth Tech’s  
ERS Contract.  The enclosed proposal package includes a revised cost estimate and assumptions, and 
incorporates our response to comments from Lee Walker.  We are proposing to execute this task order 
using a cost-plus-fixed fee (CPFF) basis.  The actual level of effort and costs charged to the government 
will vary, and will only be that required to complete the work.  We will not exceed this estimate without 
prior written approval from the contracting officer.  We propose Mr. Alec Macbeth from our Fort Walton 
Beach office as the Project Manager on this project. 
 
We appreciate the opportunity to provide these services to the New Orleans District.  Should you have 
any questions regarding this proposal, please contact me at 864-325-0637 (Don.Boyle@earthtech.com) or 
contact Alec Macbeth directly at (850) 862-5191 (Alec.Macbeth@earthtech.com). 
 
Sincerely, 
 

 
 
Donald B. Boyle 
ERSC Deputy Program Manager 
 
Enclosure:  Proposal Package 
 
cc: Lee Cook 
 Alec Macbeth 

mailto:Don.Boyle@earthtech.com
mailto:Alec.Macbeth@earthtech.com


 

Assumptions and Scope of Services Notes 
Cost Estimate for Phase I Environmental Site Assessment for  

Federal Project Numbers:  LPV 105 - 111 
New Orleans, Louisiana 

Contract No. DACA45-03-D-0032 
 
 
Earth Tech will perform a Phase I Environmental Site Assessment (ESA) for Levee Reaches LPV 105 
through 111 in accordance with the Scope of Work provided by the Corps of Engineers (USACE) on 
November 6, 2006.  Following are a few clarifications and assumptions used in developing our cost 
estimate for this project. 
 
1. The RFP states that the contractor shall verify property boundaries and past ownerships, but that no 

title researches are required.  This may prove problematic, in particular for some parts of the 
properties such as the high-density residential areas along LPV 105 and LPV 106.  Earth Tech 
proposes to review available documents to help establish the types of activities that were previously 
conducted on parcels in the vicinity of the levee properties, but will not be able to verify property 
boundaries for residential areas. 

 
2. We plan to focus our attention on the properties or parts of properties that pose the highest risk of 

potential HTRW.  This risk will be evaluated on the basis of the records search and any other 
pertinent information.  We will base our level of effort on interviewing knowledgeable individuals 
based on the risk of potential HTRW along that part of the levee properties or parcels.  For example, 
we may not be able to visit and/or interview a member of each of the residential parcels along the 
way, but we will attempt to conduct at least one interview pertaining to each of industrial/commercial 
facilities associated with this ESA. 

 
3. We hope to accomplish this ESA with minimal support from USACE.  However, in accordance with 

Section 6.0 of the ASTM E1527-05, we will rely on the USACE to provide information as required 
and appropriate as the user of the properties. 
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